
Option C - Rosemary Pool Reconstruction +  Year-round Multipurpose Room & Offices 

12/21/2015 4/11/2016

Building  (Seasonal lower floor - year-round upper floor) Area (sf) Unit Cost Total Cost Total Cost

1 Demolition of existing building and New  Pool Support Bldg 6,800                566$                    3,850,000$     4,185,215$           

2
Upper floor with Multipurpose Room (2,300sf)  & Office and Support space (5,000sf)

7,300                370$                    
2,701,000$     1,907,424$           

Note: 4/11/16 Cost Includes Backup Power Emergency Generator for 2nd floor Subtotal 6,551,000$     6,092,639$           

Pool

1 Demolish Existing Pool, New Swimming Pool, Pool Equipt. , water features, filter,  & 

complete system.  (*Spray Park in Terraces: Item 5) 3,350,000$     3,510,822$           

2 Remove Existing bulkhead, new  bulkhead, concrete wall without draining Rosemary 

Lake 800,000$        See Alt. #5

3 Remove Existing bulkhead, new  bulkhead, concrete wall with Rosemary Lake drained

596,538$              

4 Fill to raise pool to Elevation 102' See Below -$                 N/A

5 Compensatory Storage See Below -$                 N/A

Subtotal 4,150,000$     4,107,360$           8,214,720$           

Terraces

1 Accessible ramps and pedestrian stairs from entry el. 109 to pool and to upper level 

terraces, decks and landscape terraces
200,000$        398,027$              

2 Accessible ramps and pedestrian stairs from entry  to building and parking area and 

landscape terraces
-$                 398,027$              

3 Restore existing terraces including additional guardrails required by code

300,000$        452,658$              

4 Consolidate 3 terraces into 2 levels See Below -$                 N/A

5 Small playground and play structures 75,000$           N/A

6 *Spray Park- ground surface, drains & filter 1,000 SF 100,000$        192,000$              

Subtotal 675,000$        1,440,712$           

Parking & Site improvements outside Pool area

1

Provide new Access Road (less steep) with accessible sidewalk , new larger lower 

parking lot, repave upper lot with new setback, misc. curb & sidewalk improvements 98 spaces 1,000,000$     1,257,074$           

2 Mid-Terrace - (Optional see below) See Below -$                 N/A

3

Specialty Fence at Rosemary St property line for access control and visual screening 1,000 ft. 150,000$        160,265$              

4
Site improvements outside of the fence consisting of lawns, drainage, and landscape 

allowance including vegetated parking setback at Rosemary St upper lot 200,000$        171,550$              

5 Site Utilities: water, sewer, and gas for heating year-round building 150,000$        200,000$              

6 Site Utilities: Electric / voice/ tel- data & etc. 100,000$        138,646$              

7 Existing parking at west lake lot - (no improvements) See Below Alt. #4 -$                 -$                       

8 Retention Basin Expansion Stormwater Improvements -$                 159,102$              

Subtotal 1,600,000$     2,086,637$           

Construction Subtotal 12,976,000$  13,727,348$         

Soft 

Costs A&E fees, OPM, Testing, bonds, permitting, Const. and Owners contingency & FF&E 1,854,720$     1,953,600$           

Design Costs - SD/DD/CE with survey, permitting, & legal ($450K + $550K) 1,000,000$     1,000,000$           

Total Preliminary Estimated Project Cost 15,830,720$  16,680,948$         

Potential Additions to base cost (includes hard and soft costs) 

1 Alternate - Add 27 spaces for mid-terrace parking lot 500,000$        N/A

2 Alternate - consolidate existing 3 terraces into 2 terraces 2,565,000$     N/A

3 Alternate - Raise pool to elevation 102 with compensatory storage 675,000$        N/A

4 Alternate - West Lake Parking Lot -$                 274,382$              

5  Alternate -  with Porta-Dam -$                 654,040$              


